+27 12 564 5820

=3

o g o 2 ‘ ‘ info@tasez.co.za
TSHWANE AUTOMOTIVE @ www.lasez.co.za
SPECIAL ECONOMIC ZONE
R R Mg 9 CSIR Offices Building 21, Meiring Naude
Tender Addendum
Tender No.: TASEZ/RFP018/2025
Tender Description.: Design and Construction of a Top Structure Facility for the Phase 2
Programme

Tender Addendum No.: RFP018/2025
Tender Addendum Title.: Addendum 002

Bidders to note the following corrections and implement the corrections as per this

addendum.

1. Location of facility

Tenderer’'s Question: We are unable to find information confirming the location of this

project within Phase 2.
TASEZ Tenderers were invited for site viewing after the briefing, the site was shown to

Response the tenderers who went for the viewing.

2. Attendance at the compulsory site briefing

Tenderer’'s Question: Slide 4 — Each company to intfroduce and sign the register. Only

one member must sign the register on behalf of the company
TASEZ At least one representative of the company to sign the briefing register. In case
Response  of JVs, if it does not reflect as a JV on the briefing register, each member of the

JV must have signed the register.

3. RFP Numbers on the Presentation V/S RFP Document

Tenderer’s Question: This description does not sync with Slide 13. The presentation has

a different RFP number to the one on the RFP document.
TASEZ The RFP document takes precedence over the Presentation/ slides shared at the
Response  briefing. The slides were only for presentation and information purposes. The RFP

document takes precedence. The RFP Number is RFP/018/2025.

4. Closing Date and Enquiries of the Bid

Tenderers’ Question: We respectfully request an extension to the current tender closing

date. Additional time is required for our team to perform the necessary investigations
and fo develop the associated concepts, feasibility studies, tender layouts, and

technical components required for a comprehensive and competitive submission.
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Granting this extension will help ensure that our proposal fully meets the tender’s
technical, commercial, and design requirements.
Slide 14 — Need to clarify until when queries may be submitted as the slide indicates
TBA.
TASEZ - The closing date for the bid is extended with 14 calendar days to the 08t of
Response: May 2026 @ 12:00 pm and closing date for all queries pertaining to the bid will
be the 17th of April 2026.

- It is important that whoever is assigned the responsibility to submit the bid,
allocates sufficient time which includes the process of entry at the CSIR
enfrance, which can take over an hour at times depending on the fraffic.

- Tenderers to ensure that they sign the submission register when they submit their

tender.

Business Case

Tenderer’'s Question: Point 1 of slide 6 suggest a business case to be done, point 2 -

states that it is being implemented, does this mean the design etc. has already been
done? Point 3 - states that a design and funding application is to be done. Who is to
develop and submit the funding application, and who will bear the costs of the design
and submission of such application¢ The RFP document on page 6 includes internal
roads as well as a new reservoir (design and construction).

TASEZ Tenderers are not expected to conduct the business case as this was already

Response  done by TASEZ

Submission of Concepts

Tenderers Question: Slides 11 & 12 —require that concept designs for all top structures,

civils, roads, electrical, landscaping, perimeter fencing guard house, security etc. be
submitted for approval by the Client / Employer. Who will pay for all of the professional
input to reach this stage. This is a massive cost for the professional team with no

certainty of success.
TASEZ - The annexed drawings and layouts or those in the RFP document are
Response provided as guidelines and for information purposes only and may not
be considered as designs for the facility.
- Tenderers must submit the designs for TASEZ's Qualitative / Risk

Assessment.
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- The cost for the preparafion and submission of the tender is for the
tenderers account, and this may not be claimed or charged to/from
TASELZ.

Size of the Facility

Tenderers Question: Slide 1 - Appointment of a Service Provider for the Construction of

the 50 000 sgm Top Structure Facility for the TASEZ Phase 2 Programme.
TASEZ The Scope of Work is only limited to the 50 000 sgm facility, including its supporting
Response infrastructure inside the perimeter fence of the facility. Tenderers to note the

future 20 000 sgm expansion requirement.

CIDB Grading

Tenderers Question: Slide 17 — only alludes to a CIDB Gr 9 or higher, and does not

include any electrical contractor?
TASEZ - Only CIDB Grade 9 GB will be accepted for the bid. Where JVs are formed,
Response tenderers to ensure that the JV CIDB calculations is at Grade 9 GB.
- All requirements within the RFP documents are guided by the magnitude and

complexity of the project.

ISO 9001 Certification for the Contractor and the Professional (Engineering) Team

Tenderers Question: Slide 18 — A requirement for ISO 9001 valid for 3 years, is this

applicable to both Contractor and Lead Professional?

TASEZ - Where Tenderers enter info a JV or Consorfium agreements, both the
Response Contractor and the Engineering Firm must submit their separate ISO 2001
certificates.

- ISO 9001 certification is valid for 3 years as per the requirements of SANAS and

ISO Standard Organisation.

Onerous Performance Bond and Pl

Tenderers Question: Slide 18 — Onerous Performance bond and Pl requirements with

the performance bond required of 10% of the contract value, and Pl cover of R100
million each and every claim.
TASEZ Technical and functional requirements within the RFP documents are guided by

Response  the magnitude and complexity of the project.
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11. SMME Participation Criteria

12.

Tenderers Question: Slides 20 to 37, strict participation criteria, administrative, labour,

SMME, professional and technical. Etc.

TASEZ All requirements within the RFP documents are in line with the magnitude and

Response  complexity of the project. Tenderers to refer to the TASEZ SMME specification.

Tender Drawings

Tenderers Question:

12.1.

12.2.

Page 7 of the tender document refers to tender drawings; however, these have
not been included in the documents received.
Kindly provide the full set of tender drawings to allow our technical team to
proceed with their assessments.

With reference to the attached email, we confirm that we had been advised, at
the site inspection that the services drawings with platform details and road
access information was included in the tender pack provided by the client. This
information is currently not in the annexures contained within your website link.

Please can we be provided with the drawings as listed below

Table 4: List of Tender Drawings

List of Drawings Appendix C

Drawing Number Descripfion

TASEZ/528/23-5- CIV- 000- GN- 00- 01 | General Notes Layout
TASEZ/528/23-5- CIV- 000- LP- 00- 01 General Layout
TASEZ/528/23-5- CIV- 000- BE- 00- 01 Bulk Earthworks Layout
TASEZ/528/23-5- CIV- 000- RW- 00- 01 Retaining Wall Layout
TASEZ/528/23-5- CIV- 000- RP- 00- 01 Road Layout
TASEZ/528/23-5- CIV- 000- SW-00- 01 Stormwater Layout
TASEZ/528/23-5- CIV- 000- WA- 00- 01 | Water and Fire Water Layout
TASEZ/528/23-5- CIV- 000- SE- 00- 01 Sewer Layout

Topographical Survey

230%901-001
PTN 3 Of Farm MNo. 340 - Jr Sheet 1of 4
Topographical Surve

230901-002 pegrap Y
PTN 3 Of Farm No. 340 - Jr Sheet 2 Of 4
Topographical Surve

230901-003 pegrap Y
PTHN 3 Of Farm No. 340 - Jr Sheet 3of 4
Topographical Surve

230%901-004 pograp Y
PTN 3 Of Farm No. 340 - Jr Sheet 4 Of 4
Topographical Surve

230901-005 pograp Y

PTN 3 Of Farm No. 340 - Jr - Sheet Layout
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TASEZ Table 4 is superseded by the tender drawings found on the TASEZ website,

Response  Annexure C

COEGA Bid

Tenderers Question: Could you please confirm whether this is the same Ford Outbound

Facility tender that was priced for COEGA in 2024, or if this is a separate project located
within the same precinct?
TASEZ This is a bid by TASEZ for the said scope of work and there is no reference of any
Response = COEGA bid in the document. TASEZ does not have the authority to respond on

behalf of other institutions. Please refer the question to the said institution.

Bulk Services

Tenderers Question: Could you please confirm:
e The exact location of the main supply feeding the facility, and
o« Whether the client has provided sufficient bulk capacity to meet the required loads
stipulated for this project. This information is essential for the completion of our design
development, electrical assessments, and coordination.
TASEZ All bulk services supply points will be at the boarder of the facility where the
Response  successful tenderers will tap in. Tenderers can propose the exact locations for
discussion during the design stage. The annexed drawings (Annexure C) provide
guidance for the tapping points. Where the drawings are not provided, the

tenderer must propose.

Construction Period

Tenderers Question: Please confirm the correct contract duration.

The Contract Data indicates a 10-month construction period, whereas Page 11 of the
tender document states 18 months. Kindly clarify which duration should be used for
pricing and programme purposes.

TASEZ The construction period is eighteen (18) months.

Response

Request for Adjustment of the Functionality Criteria Relating to Project Experience

Tenderers Question: You have requested Three (3) reference letters from of the

completed construction of a large-scale industrial warehouse and production facilities

including Bulk Earthworks, Internal & External Engineering services, that are comparable
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to the required Facility in terms of complexity, size, value and construction durations.

The Project Values should not be less than R200M per Project

We wish to confirm the following:

¢ While we have successfully completed numerous warehouse projects, our portfolio

does not include three warehouse-specific projects exceeding R200 million each.

e However, we have delivered multiple other construction projects well above R200

million, demonstrating our capability to successfully execute projects of similar

scale, complexity, and technical requirements.

Tenderers Request:

We respectfully request confirmation that we may include completed non-warehouse

projects above R200 milion (e.g.. large commercial, industrial, or infrastructure

developments) as part of our functionality submission, in order to score the maximum

points available, where the complexity, technical scope, and project scale are aligned

with the Employer’s requirements.

These projects, although not warehouses, provide clear evidence of our capacity to:

e Deliver major construction works exceeding R200 million

e Execute bulk earthworks and engineering services

e Meet demanding programme and quality requirements

TASEZ TASEZ has clarified the requirements on functionality to eliminate any possible

Response  ambiguity.

3.1. Company Experience on Page 34 of the RFP

References Letters - Construction No. of Letters Points
Claimable
The Tenderer must submit Three (3) reference letters of completed o
. 3 References of asimilar
construction of large-scale building facilities and / or industrial projects, ) 10
completed project
including Bulk Earthworks, Internal & External Engineering services, that are
comparable to the required Facility in tferms of complexity, size, value and
. . 2 References of a similar
construction durations. . 7
completed project
The Project Values should not be less than R200M per Project.
1 References of a similar
These letters must therefore contain relevant information and should be on completed project 3
the referee’s letterhead with contactable references (email and telephone
numbers) and signed by the referee.
No reference provided 0
The projects should have been completed within the past 10 years.
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Total Points Claimable‘ 10 ‘
References Lefters - Professional Service No. of Letters Points
Providers (PSPs) Claimable
The Tenderer must submit Three (3) reference letters from of the completed PSP o

. 3 References of a similar
Services of a large-scale Building facilities and / or industrial projects, ) 10
) ) completed project
including Bulk Earthworks,
Internal & External Engineering services, that are comparable to the required | 2 References of a similar ;
Facility in terms of complexity, size, value and construction durations. completed project
3
The Project Values should not be less than R200M per Project.
1 References of a similar
These letters must therefore contain relevant information and should be on completed project
the referee’s letternead with contactable references (email and telephone
numbers) and signed by the referee.
. . No reference provided

The projects should have been completed within the past 10 years. 0

Total Points Claimable] 10

17. Experience of the Key Personnel

Tenderers Question: Kindly advise if the construction manager regarding "FIDIC

Silverbook 2017" needs to have completed a project OR it can be an ongoing project?

See below

3.3 Company Key Resources GQualifications — Tenderers to ottoch Copies of the Gualificafions. All
non-5outh Affican (foreign) guolifications must be converfed fo the South African gualificafion
standards (SAGRA), failure to do this will render the qualiicafion null and void.

These are the same resources as per the above

rlarmse:

ECEA with ADIKC Siver book 2017 expenence

Enginesnng (Technikon)

K&y Resource Gualfications Paoints

ME - Intemational qualificaficns must be 3AGA converfed Claimable
Confractors Representative  with ADIC  Siver book 2017 | NGF 7 [B. Eng. / B. Tech /
expenence  Confroctors Representafive [Professional | B5c Degres)] or Higher n 3
Construction Project Manager [/ Professional  Construction | Enginesring
Mamager f Professional Engineer registered with SACPCMP & | NGF & - Diploma n

Mo submissicn

TASEZ

Response

the period of exposure on FIDIC Silver Book.

Prepared by: SCM
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